

Evaluation Tabulation Sheet

Respondents	Evaluation Criteria		Evaluator # 1	Evaluator # 2	Evaluator # 3	Evaluator # 4	TOTALS		
Rummel, Klepper & Kahl	Quality Of Response To The Project Requirements	25	22	24	22	22	90.0	sub total	Quality Of Response To The Project Requirements
	Engineering Design Methodology And Delivery Plan Of Requirements	20	18	19	18	19	74.0	sub total	Engineering Design Methodology And Delivery Plan Of Requirements
	Delivery Plan Of Environmental Document & R.O.W. Determination	15	12	14	13	15	54.0	sub total	Delivery Plan Of Environmental Document & R.O.W. Determination
	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements	15	12	12	13	14	51.0	sub total	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements
	Performance Measure/Proof/Evaluation Delivering Recent Projects	10	8	9	8	8	33.0	sub total	Performance Measure/Proof/Evaluation Delivering Recent Projects
	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget	10	8	9	8	10	35.0	sub total	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget
	Percent Complete Of Specific Design Task, At Specified Submission	5	4	3	4	2	13.0	sub total	Percent Complete Of Specific Design Task, At Specified Submission
	Total	100	84	90	86	90	350.0	GRAND TOTAL	
Johnson, Mirmirna & Thompson	Quality Of Response To The Project Requirements	25	21	22	20	23	86.0	sub total	Quality Of Response To The Project Requirements
	Engineering Design Methodology And Delivery Plan Of Requirements	20	17	17	16	18	68.0	sub total	Engineering Design Methodology And Delivery Plan Of Requirements
	Delivery Plan Of Environmental Document & R.O.W. Determination	15	12	12	12	11	47.0	sub total	Delivery Plan Of Environmental Document & R.O.W. Determination
	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements	15	12	13	12	13	50.0	sub total	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements
	Performance Measure/Proof/Evaluation Delivering Recent Projects	10	8	9	8	10	35.0	sub total	Performance Measure/Proof/Evaluation Delivering Recent Projects
	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget	10	8	9	8	10	35.0	sub total	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget
	Percent Complete Of Specific Design Task, At Specified Submission	5	4	4	5	4	17.0	sub total	Percent Complete Of Specific Design Task, At Specified Submission
	Total	100	82	86	81	89	338.0	GRAND TOTAL	

Final Evaluation Tabulation Sheet

Respondents	Evaluation Criteria		Evaluator # 1	Evaluator # 2	Evaluator # 3	Evaluator # 4	TOTALS		
WBCM	Quality Of Response To The Project Requirements	25	18	20	20	20	78.0	sub total	Quality Of Response To The Project Requirements
	Engineering Design Methodology And Delivery Plan Of Requirements	20	17	18	17	16	68.0	sub total	Engineering Design Methodology And Delivery Plan Of Requirements
	Delivery Plan Of Environmental Document & R.O.W. Determination	15	13	13	12	10	48.0	sub total	Delivery Plan Of Environmental Document & R.O.W. Determination
	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements	15	13	13	11	12	49.0	sub total	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements
	Performance Measure/Proof/Evaluation Delivering Recent Projects	10	8	7	8	7	30.0	sub total	Performance Measure/Proof/Evaluation Delivering Recent Projects
	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget	10	8	7	7	5	27.0	sub total	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget
	Percent Complete Of Specific Design Task, At Specified Submission	5	4	3	4	3	14.0	sub total	Percent Complete Of Specific Design Task, At Specified Submission
	Total	100	81	81	79	73	314.0	GRAND TOTAL	
A. Morton Thomas & Associates	Quality Of Response To The Project Requirements	25	18	18	19	25	80.0	sub total	Quality Of Response To The Project Requirements
	Engineering Design Methodology And Delivery Plan Of Requirements	20	17	15	15	17	64.0	sub total	Engineering Design Methodology And Delivery Plan Of Requirements
	Delivery Plan Of Environmental Document & R.O.W. Determination	15	11	9	9	12	41.0	sub total	Delivery Plan Of Environmental Document & R.O.W. Determination
	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements	15	13	9	10	14	46.0	sub total	Work Plan, Schedule And Resources Allocated To Deliver Project Requirements
	Performance Measure/Proof/Evaluation Delivering Recent Projects	10	8	5	6	5	24.0	sub total	Performance Measure/Proof/Evaluation Delivering Recent Projects
	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget	10	8	5	6	7	26.0	sub total	Ability To Resolve Issues To Complete Similar Projects In Time And Within Budget
	Percent Complete Of Specific Design Task, At Specified Submission	5	4	3	3	5	15.0	sub total	Percent Complete Of Specific Design Task, At Specified Submission
	Total	100	79	64	68	85	296.0	GRAND TOTAL	